
Subcontractor Bid Analysis KU School of Pharmacy

JE Dunn Job No. 10393

DFM No. A-010933

KU No. Lz_U-8735

Date Printed:  4/18/2009

Scope: BP A - EXCAVATION & GRADING

Addendum No. 1 X X X X X X

Addendum No. 2 X X X X X X

Addendum No. 3

Tax Exempt?

Base Bid $185,929 $332,250 $355,370 $185,929 $279,999 $314,000 $316,797

1. All labor, materials, equipment, related accessories and 

appurtenances required for this scope of work.
Y

2. All necessary overtime to meet project schedule. Y

3. All required layout, staking and grade lines applicable to this scope 

of work from benchmarks indicated on Sheet C102 (Bid Package A).  

Control points are to remain undisturbed for the duration of the project.  

Coordinate any work which might affect the control points with JE 

Dunn’s Superintendent in advance. Add No. 1

Y

4. All required utility locates.  Identify and protect utilities that are to 

remain in operation, including, but not limited to sanitary sewer line 

located within the building foot print. Add No. 1
Y

5. Protection of existing structures, trees, landscaping and site 

improvements in areas affected by work.
Y

6. Provide and maintain all site drainage and erosion control 

throughout duration of project.
Y

7. All demolition of existing surface elements within areas indicated 

including but not limited to curb, gutter, pavement, and sidewalks.  All 

demolition of trees, shrubs, roots, and vegetative cover as indicated.  

Materials shall be removed from the project site same day of 

demolition.  All demolition shall be removed from site, unless noted 

otherwise.

Y

8. Provide and maintain dust control for operations on site including 

water truck to control dust for duration of this scope of work.
Y

9. All saw cutting of pavement and curbs required for this scope of 

work.
Y

10. All curb cuts and curb removal at permanent drive locations.  

Provide and maintain temporary construction road in location of 

permanent drive.
Y

11. Strip and stockpile topsoil required for finish grading and backfill
Y

12. All rough site grading, site shall be graded to direct surface water 

away from the building footprint.
Y

13. All guarding and protection of open excavations Y
14. All mass excavation of building footprint and basement including 

over excavation requirements per Geotechnical Report.
Y

15. All excavations are to be properly benched or shored per OSHA 

requirements.
Y

16. All required fill materials required for building pad and site work.
Y

17. All structural LVC fill material, placement and compaction below 

slab on grade leveling course of crushed stone.
Y

18. All foundation drainage tile and soil membrane with granular fill in 

accordance with the Contract Documents and the Geotechnical 

Report.
Y

19. All backfill material, placement, and compaction at basement, first 

floor foundation walls, retaining walls, curbs, gutters, islands, and 

walkways.
Y

20. All excavation and subgrade preparation for pavement, walks, and 

site improvements.
Y

21. Provide and maintain washout pit for concrete trucks for duration 

of project.  Area to be restored at completion of project.
Y

22. All finish grading including topsoil placement to finish grades. Y
23. Restore all turf areas disturbed during course of work. Y
24. All granular base and geotextile fabric for the 2,200 lineal foot 

construction access road and crane path around building.  These shall 

be constructed as follows:  geotextile fabric, 6” of 3” rock, and 4” of AB-

3.

Y

25. All rip-rap as indicated by Item H on sheet C106. Y
26. Removal of foundation pier spoils from the project site N
27. All de-watering as required to complete scope of work. Y
28. Any required traffic control and flagmen. Y
29. All pavement clean-up resulting from this work as required or 

directed.
Y

30. Provide separate rate sheet with operated equipment hourly unit 

prices for equipment to be used on project.
Y

Exclude the following scope:
1. Structural foundation excavation.

2. Crushed stone base for basement and first floor slabs on grade

Kings Construction

Mark Teahan

816-231-8200

RD Johnson 

Excavating

Jim Kidwell 

Construction George J. Shaw

816.537.7677

Low Bidder

Stephen Glass Roger Johnson Chip Zuck

816.363.5530 785-863-2534

Jim Kissick Kent King

785-843-1706 785.820.9542

Job Name: School of Pharmacy 4/16/09 2 PMBid Date:

LRM

Kissick 

Construction
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Subcontractor Bid Analysis KU School of Pharmacy

JE Dunn Job No. 10393

DFM No. A-010933

KU No. Lz_U-8735

Date Printed:  4/18/2009

Scope: BP A - EXCAVATION & GRADING

Kings Construction

Mark Teahan

816-231-8200

RD Johnson 

Excavating

Jim Kidwell 

Construction George J. Shaw

816.537.7677

Low Bidder

Stephen Glass Roger Johnson Chip Zuck

816.363.5530 785-863-2534

Jim Kissick Kent King

785-843-1706 785.820.9542

Job Name: School of Pharmacy 4/16/09 2 PMBid Date:

LRM

Kissick 

Construction

3. Sales Tax

4. General Liability Insurance premiums.  See section 000830 – 

Controlled Insurance Program Manual

TOTAL BASE BID $185,929 $332,250 $355,370 $185,929 $279,999 $314,000 $316,797

Difference Between Low Bid $146,321 $169,441 $0 $94,070 $128,071 $130,868

BID ALTERNATES

1.  All transplanting of trees per Sheet L100. $9,700 $12,250 $5,390 $12,500 $5,434
2.  Deduct 2% for Combo Bid - Package A & B ($6,336)
3.  Waste spoils on site ($6,150)

ACCEPTED ALTERNATES

1

2

3

TOTAL ACCEPTED ALTERNATES $0 $0 $0 $0 $0 $0 $0

TOTAL $185,929 $332,250 $355,370 $185,929 $279,999 $314,000 $316,797

UNIT PRICING

1a. Add Rock Excavation / CY $25.00 $55.00 $10.00 $75.00 $125.00 $100.00

1b. Deduct Rock excavation / CY $22.50 $50.00 $10.00 $75.00 $125.00 $0.00
2a. Add Earth Excavation / CY $4.25 $5.00 $2.50 $5.00 $3.00 $20.00
2b. Deduct Earth Excavation / CY $4.00 $4.00 $2.50 $3.00 $3.00 $1.80
3a. Add Imported Earth Structural Fill w/ compaction / CY. $15.00 $22.00 $7.00 $9.50 $17.00 $40.00
3b. Deduct Imported Earth Structural Fill w/ compaction / CY. $14.00 $20.00 $7.00 $5.00 $17.00 $0.00
4a. Add Imported LVC Fill w/ compaction / CY $16.00 $27.00 $10.00 $12.50 $22.00 $40.00
4b. Deduct Imported LVC Fill w/ compaction / CY $15.00 $25.00 $10.00 $10.00 $22.00 $20.00
5a. Add AB-3 Structural Fill w/ compaction / T $14.00 $21.00 $12.50 $14.00 $35.00 $45.00
5b. Deduct AB-3 Structural Fill w/ compaction / T $13.00 $20.00 $12.50 $12.00 $35.00 $0.00
6a. Add Lean Concrete Backfill / CY $80.00 $150.00 $75.00 $100.00 $185.00
6b. Deduct Lean Concrete Backfill / CY $75.00 $150.00 $75.00 $100.00 $0.00

7a. Add Fly Ash Stabilization / SY $4.50 $6.00 $4.25 $3.50 $5.80 $8.00

7b. Deduct Fly Ash Stabilization / SY $4.20 $6.00 $4.25 $3.00 $5.80 $3.50
8a. Add Haul off spoil/unsuitable material / Trip $48.00 $150.00 $40.00 $100.00 $400.00
8b. Deduct Haul off spoil/unsuitable material / Trip $44.00 $150.00 $40.00 $75.00 $60.00
8c. Haul Truck Capacity / CY 8 10 8 17 15
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Subcontractor Bid Analysis KU School of Pharmacy
JE Dunn Job No. 10393
DFM No. A-010933
KU No. Lz_U-8735

Date Printed:  4/18/2009

Scope: BP A - STORM SEWER

Addendum No. 1 X X X X X

Addendum No. 2 X X X X X

Addendum No. 3

Tax Exempt?

Base Bid $97,300 $131,049 $97,300 $102,560 $130,889 $203,800

1. All labor, materials, equipment, related accessories and 
appurtenances required for complete storm sewer installation per 
contract documents.

Y

2. All necessary overtime to meet project schedule. Y
3. Storm sewer installation to be based upon installing from proposed 
site finish grades, except between manhole #6 and #8, which shall be 
from existing grade.

Y

4. All utility locates. Y
5. All pot holing and physical confirmation of existing utility locations 
and conflicts.

Y

6. Protection of existing utilities, structures, trees, and other 
landscaping in areas affected by and surrounding storm sewer 
installation.

Y

7. All storm sewer line excavation within 75 feet of manhole #5 shall 
not be laid back.  Work must be performed with the use of shoring 
systems.

Y

8. All required layout, staking and grade lines applicable to this scope 
of work from benchmarks  indicated on Sheet C102 (Bid Package A).  
Control points are to remain undisturbed for the duration of the 
project.  Coordinate any work which might affect the control points 
with JE Dunn’s Superintendent in advance. Add No. 1

Y

9. All concrete and asphalt protection, saw-cuts, removal, repairs and 
installation as required.

Y

10. All required temporary sedimentation and storm water control, 
temporary curb inlet sediment barriers and inlet protection.  Remove 
all protection at project completion or as directed.

Y

11. All shoring, trench protection and de-watering as required to 
complete scope of work

Y

12. All shoring and trench protection to be per OSHA Requirements. 
Add No. 1

Y

13. All barricades to guard open excavations. Y
14. All temporary illumination and warning lights for open excavations 
located in streets, right-of-way or areas accessible to the general 
public.

Y

15. All excavation, approved bedding and backfill materials, 
placement and compaction of backfill.

Y

16. All material that cannot be used for backfill shall be transported 
and disposed of properly off project site

Y

17. All storm sewer work to be brought within 5 feet of building. Add. 
No. 1

Y

18. All pipe, structures, inlets, and manholes complete with all 
accessories.  Finish elevations of all materials to be coordinated with 
finish grades.

Y

19. All connections to existing storm sewer systems Y
20. All plugging and capping of existing storm sewer lines. Y
21. Remove abandoned existing storm sewer lines unless specifically 
identified to be abandoned in place. 

Y

22. All materials and work associated with capping the existing storm 
drain connected to the concrete basin at the pond dam overflow drain.  
Provide pump, pump controls, necessary electrical hook-ups, and 
associated piping required to pump the water collected in the overflow 
basin to the storm water inlet located at the base of the dam.

Y

23. All required testing and inspections.  All testing and inspections 
shall be coordinated through the Construction Manager.

Y

24. Any utility connection, use or permit fees. Y
25. All required traffic control and flagmen. Y
26. All pavement clean-up resulting from this work as required or 
directed.

Y

Exclude the following scope:
1. Sales Tax
2. General Liability Insurance premiums.  See section 000830 – 
Controlled Insurance Program Manual.

($736)

TOTAL BASE BID $97,300 NO BID $131,049 $97,300 $102,560 NO BID COMBO $130,153 $203,800
Difference Between Low Bid $33,749 $0 $5,260 $130,153 $203,800

VOLUNTARY ALTERNATES
1. Bond $1,026 $2,038
2.  Replace 36" PVC with 36" Corrugated PE Pipe ($4,000)

ACCEPTED ALTERNATES
1
2
3

TOTAL ACCEPTED ALTERNATES $0 $0 $0 $0 $0 $0 $0 $0 $0

UNIT PRICING
1. Add Rock excavation / CY $95.00 $50.00 $12.00 $125.00 $75.00 $100.00
1. Deduct Rock excavation / CY $90.00 $45.00 $12.00 $0.00 $75.00 $60.00
2. Add Earth Excavation  / CY $5.00 $8.00 $3.50 $20.00 $10.00 $35.00
2. Deduct Earth Excavation / CY $4.00 $6.00 $3.50 $0.00 $10.00 $19.00
3. Add Earth Backfill  / CY $8.00 $12.00 $2.50 $20.00 $2.00 $8.00
3. Deduct Earth Backfill / CY $6.00 $10.00 $2.50 $0.00 $2.00 $5.00
4. Add Lean Concrete Backfill / CY $150.00 $65.00 $75.00 $150.00 $75.00 $75.00
4. Deduct Lean Concrete Backfill / CY $150.00 $60.00 $75.00 $0.00 $75.00 $60.00
5. Add 36” RCP Storm Sewer Line - Installed / LF $111.00 $72.00 $90.00 $108.00 $100.00 $126.00
5. Deduct 36” RCP Storm Sewer Line - Installed / LF $111.00 $65.00 $90.00 $54.00 $100.00 $100.00
6. Add 36” PVC Storm Sewer Line - Installed / LF $140.00 $45.00 $105.00 $108.00 $140.00 $136.00
6. Deduct 36” PVC Storm Sewer Line - Installed / LF $140.00 $38.00 $105.00 $54.00 $140.00 $110.00

Site Rite 
Construction Co. Foley Company

Matthew Anderson David Hoover
Jim Kissick/Susan 
Parker/Brian Glynn

RD Johnson 
Excavating

King's 
Construction

Barge-Turley 
Construction Co.LRM Industries

Kent King Vic Schmille

816.363.5530

Job Name: School of Pharmacy 4/16/09 2 PMBid Date:

Kincaid 
Construction

Kissick 
Construction

Branden Boyd

816.436.4000 785.863.2534

Adam Kincaid / 
Josh Ernest

Low Bidder

(913) 681-5758

Adam Turley

785.843.1706785.842.9100
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Subcontractor Bid Analysis KU School of Pharmacy
JE Dunn Job No. 10393
DFM No. A-010933
KU No. Lz_U-8735

Date Printed:  4/18/2009

Scope: BP A - SANITARY SEWER

Addendum No. 1 X X X

Addendum No. 2 X X X

Addendum No. 3

Tax Exempt?

Base Bid $60,901 $86,222 $49,500 $60,901 $106,025 $122,000

1. All labor, materials, equipment, related accessories and 
appurtenances required for complete sanitary sewer installation per 
contract documents.

Y

2. All necessary overtime to meet project schedule. Y
3. Sanitary sewer installation to be based upon installing from 
proposed site finish grades.

Y

4. All utility locates Y
5. All pot holing and physical confirmation of existing utility locations 
and conflicts

Y

6. Protection of existing utilities, structures, trees, and other 
landscaping in areas affected by and surrounding sanitary sewer 
installation.

Y

7. All required layout, staking and grade lines applicable to this scope 
of work from benchmarks indicated on Sheet C102 (Bid Package A).  
Control points are to remain undisturbed for the duration of the 
project.  Coordinate any work which might affect the control points 
with JE Dunn’s Superintendent in advance. Add No. 1

Y

8. All concrete and asphalt protection, saw-cuts, removal, repairs and 
installation as required.

Y

9. All required sedimentation and storm water control, including any 
temporary erosion control.  Remove all protection at project 
completion or as directed.

Y

10. All shoring, trench protection and de-watering as required to 
complete scope of 

Y

11. All shoring and trench protection to be per OSHA Requirements. 
Add No. 1

Y

12. All barricades to guard open excavations. Y
13. All temporary illumination and warning lights for open excavations 
located in streets, right-of-way or areas accessible to the general 
public.

Y

14. All excavation, approved bedding and backfill materials, 
placement and compaction of backfill.

Y

15. All material that cannot be used for backfill shall be transported 
and disposed of properly off project site.

Y

16. All sanitary sewer work to be brought to within 5 feet of building.
Y

17. All pipe, fittings, connections, and clean-outs.  Finish elevations 
of all valve box and risers to be coordinated with finish grades.

Y

18. All concrete encasement of new sanitary sewer line per contract 
document. Add No. 1

Y

19. All work associated with grease interceptor. $26,500 Y
20. All manholes and associated accessories Y
21. All connections to existing sanitary sewer systems. Y
22. All plugging and capping of existing sanitary sewer lines. Y
23. Remove abandoned existing sanitary sewer lines unless 
specifically identified to be abandoned in place. 

Y

24. All required testing and inspections.  All testing and inspections 
shall be coordinated through the Construction Manager.

Y

25. All hoisting, material lifts, scaffolding, on-site distribution of 
material, equipment, and tools required for this scope of work.

Y

26. Any utility connection, use or permit fees Y
27. All required traffic control and flagmen Y
28. All pavement clean-up resulting from this work as required or 
directed

Y

Exclude the following scope:
1. Sales Tax
2. General Liability Insurance premiums.  See section 000830 – 
Controlled Insurance Program Manual.

TOTAL BASE BID $60,901 NO BID $86,222 $76,000 $60,901 NO BID COMBO $106,025 $122,000

Difference Between Low Bid $25,321 $15,099 $0 $45,124 $61,099

VOLUNTARY ALTERNATES
1.  Bond $610 $1,220
2.  Install Concrete Grease Interceptor In lieu of Jay R. Smith ($14,000)

ACCEPTED ALTERNATES

1
2
3

TOTAL ACCEPTED ALTERNATES $0 $0 $0 $0 $0 $0 $0 $0 $0

1a. Add Rock excavation / CY $95.00 $50.00 $12.00 $125.00 $75.00 $100.00

1b. Deduct Rock excavation / CY $90.00 $45.00 $12.00 $0.00 $75.00 $60.00
2a. Add Earth Excavation / CY $5.00 $8.00 $3.50 $20.00 $10.00 $35.00
2b. Deduct Earth Excavation / CY $4.00 $6.00 $3.50 $0.00 $10.00 $19.00
3a. Add Earth Backfill / CY $8.00 $12.00 $2.50 $20.00 $2.00 $8.00
3b. Deduct Earth Backfill / CY $6.00 $10.00 $2.50 $0.00 $2.00 $5.00
4a. Add Flowable Fill Backfill / CY $150.00 $65.00 $75.00 $150.00 $75.00 $75.00
4b. Deduct Flowable Fill Backfill / CY $150.00 $60.00 $75.00 $0.00 $75.00 $60.00
5a. Add 8” Sanitary Sewer Line - Installed / LF $63.00 $30.00 $28.00 $38.00 $60.00 $11.55
5b. Deduct 8” Sanitary Sewer Line - Installed / LF $60.00 $26.00 $28.00 $19.00 $60.00 $9.00

6a. Add 12” Sanitary Sewer Line - Installed / LF $83.00 $36.00 $32.00 $42.00 $70.00 $14.75

6b. Deduct 12” Sanitary Sewer Line - Installed / LF $80.00 $33.00 $32.00 $21.00 $70.00 $12.00

Foley Company

David HooverMatthew Anderson

RD Johnson 
Excavating

King's 
Construction

Barge-Turley 
Construction Co.

Site Rite 
Construction

Kent King

816.436.4000 785.863.2534

Adam Kincaid / 
Josh Ernest

Jim Kissick/Susan 
Parker/Brian 

816.363.5530 785.842.9100

Branden Boyd

Job Name: School of Pharmacy 4/16/09 2 PMBid Date:

Kincaid 
Construction

Kissick 
ConstructionLow Bidder

(913) 681-5758

Adam Turley

LRM Industries

785.843.1706

Vic Schmille
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Subcontractor Bid Analysis KU School of Pharmacy
JE Dunn Job No. 10393
DFM No. A-010933
KU No. Lz_U-8735

Date Printed:  4/18/2009

Scope: BP A - DOM.  WATER AND FIRE SPRINKLER SERV.

Addendum No. 1 X X X

Addendum No. 2 X X X

Addendum No. 3

Tax Exempt?

Base Bid $14,810 $23,423 $39,500 $14,810 $47,264

1. All labor, materials, equipment, related accessories and 
appurtenances required for complete domestic water and fire sprinkler 
service line installation per contract documents.

Y

2. Any associated utility connection, use, or permit fees. Y
3. All necessary overtime to meet project schedule. Y
4. All utility locates Y
5. All pot holing and physical confirmation of existing utility locations 
and conflicts.

Y

6. Protection of existing utilities, structures, trees, and other 
landscaping in areas affected by and surrounding utility tunnel 
installation.

Y

7. All required layout, staking and grade lines applicable to this scope 
of work from benchmarks indicated on Sheet C102 (Bid Package A).  
Control points are to remain undisturbed for the duration of the 
project.  Coordinate any work which might affect the control points 
with JE Dunn’s Superintendent in advance.

Y

8. All required sedimentation and storm water control, including any 
temporary erosion control.  Remove all protection at project 
completion or as directed.

Y

9. Water service line to be brought 15 feet into the building, turned up 
1’ above finished floor elevation, and flanged. 

Y

10. Fire sprinkler service line to be brought 15 feet into the building, 
turned up 1’ above finished floor elevation and flanged.

Y

11. Fire sprinkler service line shall be flushed per NFPA standards 
and requirements.  Subcontractor shall provide documentation to the 
Construction Manager. 

Y

12. All concrete and asphalt protection, saw-cuts, removal, repairs 
and installation as required.

Y

13. All required vaults and associated accessories. Y
14. All connections to existing water lines. Y
15. All fire hydrants and accessories. Y
16. All required post indicator valve(s). Y
17. All concrete collars, thrust blocks, and bases. Y
18. All valves, valve boxes, check valves, backflow preventer, fittings, 
tees, reducers, swivels, and adapters.

Y

19. All hydrant and valve box adjustments indicated. Y
20. All required trace wire. Y
21. All required testing, disinfecting, and cleaning.  Subcontractor 
shall provide documentation of satisfactory disinfection of new water 
lines.

Y

22. All barricades to guard open excavations Y
23. All temporary illumination and warning lights for open excavations 
located in streets, right-of-way or areas accessible to the general 
public.

Y

24. Contractor shall be responsible to repair any damage to property 
or public right-of-way resulting from the work performed under this 
scope of work.

Y

25. All excavation, approved bedding, drainage / backfill materials, 
filter fabric, placement, and compaction of backfill to complete this 
scope of work.

Y

26. All material that cannot be used for backfill shall be transported 
and disposed of properly off of the project site. 

Y

27. All excavations are to be properly benched or shored per OSHA 
requirements.

Y

28. All trench protection and de-watering as required to complete 
scope of work. 

Y

29. All required traffic control and flagmen. Y
30. All pavement clean-up resulting from this work as required or 
directed.

Y

31. Provide separate rate sheet with operated equipment hourly unit 
prices for equipment to be used on project.

Y

Exclude the following scope:
1. Sales Tax
2. General Liability Insurance premiums.  See section 000830 – 
Controlled Insurance Program Manual.

TOTAL BASE BID $14,810 NO BID $23,423 $39,500 $14,810 NO BID COMBO $47,264
Difference Between Low Bid $8,613 $24,690 $0 $32,454

VOLUNTARY ALTERNATES
1.  Bond $150
2.  Add Backflow Preventer & Vault $20,000

ACCEPTED ALTERNATES
1
2

TOTAL #REF! NO BID #REF! #REF! #REF! NO BID COMBO #REF!

UNIT PRICING
1a. Add Rock excavation / CY $95.00 $50.00 $12.00 $125.00 $75.00
1b. Deduct Rock excavation / CY $90.00 $45.00 $12.00 $0.00 $75.00
2a. Add Earth Excavation / CY $5.00 $8.00 $3.50 $20.00 $10.00
2b. Deduct Earth Excavation / CY $40.00 $6.00 $3.50 $0.00 $10.00
3a. Add Imported Earth Structural Fill w/ compaction / CY $22.00 $16.00 $7.00 $20.00
3b. Deduct Imported Earth Structural Fill w/ compaction / CY $20.00 $12.00 $7.00 $0.00
4a. Add Haul off spoil/unsuitable material / Trip $150.00 $150.00 $40.00 $173.00 $200.00
4b. Deduct Haul off spoil/unsuitable material / Trip $150.00 $100.00 $40.00 $0.00 $200.00
4c. Truck Capacity / CY 10 14 8 10 13

Site Rite 
Construction Co.

Matthew Anderson

Barge-Turley 
Construction Co.

(913) 681-5758

Adam Turley
Adam Kincaid / 
Josh Ernest

Jim Kissick/Susan 
Parker/Brian 

Kissick 
Construction

RD Johnson 
Excavating

Branden Boyd

816.436.4000

King's 
Construction LRM Industries

Job Name: School of Pharmacy 4/16/09 2 PMBid Date:

Kincaid 
Construction

Kent King Vic Schmille

816.363.5530 785.842.9100 785.863.2534 785.843.1706

Low Bidder
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Subcontractor Bid Analysis KU School of Pharmacy

JE Dunn Job No. 10393

DFM No. A-010933

KU No. Lz_U-8735

Date Printed:  4/18/2009

Scope: BP B - UTILITY TUNNEL CONCRETE

Addendum No. 1 X X X X

Addendum No. 2

Addendum No. 3

Tax Exempt?

Base Bid $713,600 $833,000 $713,600 $1,045,330 $1,030,000

1. All labor, materials, equipment, related accessories and 

appurtenances required for complete cast-in-place concrete utility 

tunnel installation per contract documents. 
Y

2. All necessary crane and access roads required to complete tunnel 

installation.  Remove roads and restore grade and landscaping 

following completion of utility tunnel. Add. No. 1
Y

3. All necessary overtime to meet project schedule Y
4. All utility locates. Y
5. All pot holing and physical confirmation of existing utility locations 

and conflicts.
Y

6. Protection of existing utilities, structures, trees, and other 

landscaping in areas affected by and surrounding utility tunnel 

installation.
Y

7. All required layout, staking and grade lines applicable to this scope 

of work from benchmarks  indicated on Sheet C102 (Bid Package A).  

Control points are to remain undisturbed for the duration of the project.  

Coordinate any work which might affect the control points with JE 

Dunn’s Superintendent in advance. Add No. 1

Y

8. All required sedimentation and storm water control, including any 

temporary erosion control.  Remove all protection at project 

completion or as directed
Y

9. All concrete, reinforcing steel, formwork, and accessories 

associated with the service tunnel installation
Y

10. All work associated with the 6” concrete sidewalk indicated by 

“Note S” on sheet C106 of Bid Package A, including the temporary 

pedestrian  path indicated on sheet C201 of Bid Package A.

Y

11. All pipe mounting pads per detail 3/SS303. Y
12. All excavation approved bedding, drainage / backfill materials filter 

fabric, placement, and compaction of backfill to complete this scope of 

work.
Y

13. All material that cannot be used for backfill shall be transported 

and disposed of properly off of the project site. 
Y

14. All excavations are to be properly benched or shored per OSHA 

requirements. Add. No. 1
Y

15. All trench protection and de-watering as required to complete 

scope of work. 
Y

16. All work associated with performing tie-ins to existing service 

tunnel and School of Pharmacy basement, including necessary 

concrete cutting and removal.
Y

17. All block-outs and sleeves for MEP systems.  Sleeves shall be 

utilized wherever possible
Y

18. Secure existing tunnel from unauthorized entry. Y
19. All drainage board, waterproofing, water stops and associated 

accessories.
Y

20. All foundation drain piping and associated accessories. Y
21. All concrete encasement and protection of existing utilities 

affected by this scope of work. Add No. 1
Y

22. All work associated with new and relocated manhole covers / 

hatches and accessories, including any necessary cutting and 

patching.
Y

23. All grout at structural support steel base plates. Y
24. All materials and work required to encase the existing sanitary 

sewer line were it crosses the utility tunnel.  Refer to sheet C109 of Bid 

Package A.
Y

25. All required traffic control and flagmen. Y
26. All pavement clean-up resulting from this work as required or 

directed.
Y

Exclude the following scope:
1. Sales Tax Y
2. General Liability Insurance premiums.  See section 000830 – 

Controlled Insurance Program Manual.
Y

TOTAL BASE BID $713,600 $833,000 NO BID $713,600 $1,045,330 $1,030,000

Difference Between Low Bid $119,400 $0 $331,730 $316,400

VOLUNTARY ALTERNATES
1.  Deduct 2% for Combo Bid - Package A & B ($14,272)
2.  Eliminate Protection Course from waterproofing ($19,500)
3.  Waste spoils on site ($3,600)
4.  Bond $10,985

ACCEPTED ALTERNATES

1

2

3

TOTAL ACCEPTED ALTERNATES $0 $0 $0 $0 $0 $0

Low Bidder

816-391-2507 816.363.5530

Andy Rinner Brad 

Hulse

(785) 843-5277 

Jim Kissick Dennis Odgers

913-351-1430 816-231-8200

Brent Leintz Mark Teahan

Kissick 

Construction

B. A. Green 

Construction 

Job Name: School of Pharmacy

Leavcon George Shaw

4/16/09 2 PMBid Date:

JE Dunn 

Construction
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Subcontractor Bid Analysis KU School of Pharmacy

JE Dunn Job No. 10393

DFM No. A-010933

KU No. Lz_U-8735

Date Printed:  4/18/2009

Scope: BP B - UTIL TUNNEL MECH SYSTEMS & PIPING

Addendum No. 1 X X X

Addendum No. 2

Addendum No. 3

Tax Exempt?

Base Bid $611,000 $659,400 $611,000 $616,400

1. All labor, materials, equipment, related accessories and 

appurtenances required for complete utility tunnel mechanical system 

installation per contract documents.
Y

2. All labor, materials, equipment, related accessories and 

appurtenances required for complete utility tunnel structural pipe 

support steel installation per contract documents. Add No. 
Y

3. All necessary overtime to meet project schedule. Y
4. All utility locates, including pot holing and physical confirmation of 

existing utility locations and conflicts
Y

5. Protection of existing utilities, structures, trees, and other 

landscaping in areas affected by work.
Y

6. All service tunnel piping, connections, valves, fittings, expansion 

joints, drip pans, link seals, guides, pipe supports, hangers, insulation, 

and associated accessories.
Y

7. All exhaust fans, louvers, dampers and associated accessories
Y

8. All excavation, backfill, piping, and accessories associated with the 

PVC piping from the utility tunnel sump pump to the storm sewer. Add 

No. 1
Y

9. All re-work, fittings, valves, and accessories associated with tie-ins 

and connections to existing piping systems.
Y

10. All service tunnel structural support steel, weld plates, base 

plates, ladders, stairs, landings / platforms, handrails, grating, 

anchors, and associated accessories. Add No. 1
Y

11. Flush, clean, passivate piping system. Y N
12. Provide temporary water for the work associated with the utility 

tunnel installation. Add. No. 1 
Y

13. All demolition work associated with tie-ins and connections to 

existing piping systems
Y

14. All necessary overtime to perform shut downs and tie-ins of piping 

systems.
Y

15. Coordinate all shut downs and tie-ins in advance with the J.E. 

Dunn supervision
Y

16. All required core drilling or cutting. Y
17. All required testing and cleaning. Y
18. Any required traffic control and flagmen. Y
19. All pavement clean-up resulting from this work as required or 

directed.
Y

Exclude the following scope:
1. Sales Tax

2. General Liability Insurance premiums.  See section 000830 – 

Controlled Insurance Program Manual.

3. All foundation drain piping

Total Base Bid $611,000 $659,400 $611,000 $616,400

Difference Between Low Bid $48,400 $0 $5,400

Voluntary Alternates
1.  Bond $6,164
2.  Combo Bid with BP-A, Storm & Sanitary Sewers ($25,000)

3

Accepted Alternates

1

2

3

Total Accepted Alternates $0 $0 $0 $0

Total $611,000 $659,400 $611,000 $616,400

Unit Pricing

Low Bidder

David Braddock

785-843-2910 816.241.3335

Tom Benassi

785-537-2437

Steve Smith    

Mike Mihalchik

Job Name: School of Pharmacy

P1 - Lawrence Foley Company

4/16/09 2 PMBid Date:

Central 

Mechanical
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Subcontractor Bid Analysis KU School of Pharmacy

JE Dunn Job No. 10393

DFM No. A-010933

KU No. Lz_U-8735

Date Printed:  4/18/2009

Scope: BP B - UTIL TUNNEL MISC. LIGHTING & POWER

Addendum No. 1 X X X X X X X

Addendum No. 2

Addendum No. 3

Tax Exempt?

Base Bid $18,871 $23,960 $24,478 $28,115 $27,777 $34,182 $37,114 $18,871

1. All labor, materials, equipment, related accessories and 

appurtenances required for complete utility tunnel electrical system 

installation per contract documents.
Y

2. All necessary overtime to meet project schedule. Y
3. All utility locates. Y
4. Protection of existing utilities, structures, trees, and other 

landscaping in areas affected by work.
Y

5. All underground conduit and raceways. Y
6. All excavation, approved bedding, backfill, disposal of spoils 

associated with this work.
Y

7. All service tunnel electrical systems, lighting, and associated 

accessories.
Y

8. All service tunnel cable tray, supports, and associated accessories.
Y

9. All power, switching, and final connection of exhaust fans and 

motorized dampers
Y

10. All required core drilling or cutting. Y
11. All link seals associated with this scope of work. Y

12. All required tie-ins and connections to existing electrical systems.  
Y

13. All necessary overtime to perform shut downs and tie-ins of utility 

tunnel electrical system to the existing system.
Y

14. Provide all temporary power required for the work associated with 

the utility tunnel construction.   Add. No. 1
Y

15. All service tunnel temporary lighting per OSHA standards. Y
16. All required temporary exit signage. N
17. Coordinate all shut downs and tie-ins in advance with the J.E. 

Dunn supervision.
Y

18. Protect completed work from damage. Y
19. All pavement clean-up resulting from this work as required or 

directed.
Y

Exclude the following scope:
1. Sales Tax

2. General Liability Insurance premiums.  See section 000830 – 

Controlled Insurance Program Manual.

TOTAL BASE BID $18,871 $23,960 $24,478 $28,115 $27,777 $34,182 $37,114 $18,871

Difference Between Low Bid $5,089 $5,607 $9,244 $8,906 $15,311 $18,243 $0

VOLUNTARY ALTERNATES
1.  Bond $343 $334

ACCEPTED ALTERNATES

1

2

3

TOTAL ACCEPTED ALTERNATES $0 $0 $0 $0 $0 $0 $0 $0

TOTAL $18,871 $23,960 $24,478 $28,115 $27,777 $34,182 $37,114 $18,871

UNIT PRICING

785-843-2910 816.421.0007

Mike Mihalchik  

Jay Thiesen

Barts Electric

Chris Jansen Jerry Hansen

Shon Pummel / 

Jason Hon

Job Name: School of Pharmacy

McElroys Inc.

4/16/09 2 PMBid Date:

P1 - Lawrence

Faith 

TechnologiesLow Bidder

913-541-3933 785.266.7111

Current Electric

785-267-2108

Chris Faulk

Pro Energy 

Services

Greg Damlo  

Sherri Meyer

Wachter Electric 

Company

Alan Neal

913-541-2500

660-829-5100 x 

1262
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